ITB #17-16: Cape Blossom Road Fill Material

CITY OF KOTZEBUE
ITB #17-16: Cape Blossom Road Fill Material

TO: All Plan Holders of Record ’ Date: August 25, 2016

SUBJECT: Addendum No. 2 Bid Opening: AUGUST 30, 2016 @ 2:00PM

This addendum forms a part of the contract documents and modifies the original contract documents for the above
referenced project. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure
to do so may subject the bidder to disqualifications. This addendum addresses as administrative clarifications
and responses to bidder questions as well as technical clarifications and revisions concerning the project.
Note that the following responses, clarifications and Bid Document Changes supersede any verbal answers to
questions that may have been provided.

Administrative Items:

None

Questions during Bidding (As of August 24, 2016):

The following corrections, changes, additions, deletions, revisions, and or clarifications are hereby made a part of
the documents for the City of Kotzebue — ITB #17-16: Cape Blossom Road Fill Material. In case of conflicts
between this Addendum and previously issued documents, this Addendum shall take precedence.

Q8. If the contractor needs to dredge material where will the contractor be able to waste the spoils?

Reply: See drawing C-1 and C-2 in Appendix A for spoil waste site.

Q20. Is there going to be a revised bid schedule based on the addendum?

Reply: The bid schedule will not be revised.

Q21. Invitation for Bids Page 1 of 2 says all bids must be in a sealed envelope, but below that it says electronic bids
are acceptable. How do you seal a bid that is sent electronically?

Reply: The Invitation for Bids “SUBMISSION OF BIDS" section is revised to read as follows:

All bids including any amendments or withdrawals must be received prior to bid opening. Bids shall be submitted
on the forms furnished. Bids may be submitted by mail or submitted electronically. If submitted electronically the
Contractor is responsible for confirmation of receipt. If bids are submitted by mail they must be in a sealed
envelope marked as follows.. ..

Q22. Page 2 of the Bid Schedule, which we assume is the Bid Form is missing from the ITB, can you send over the
Bid Form?

Reply: The form (page 2 of the Bid Schedule) has been included as an attachment to Addendum #2.
Bid Document Changes:
The following corrections, changes, additions, deletions, revisions, and or clarifications are hereby made a part of

the documents for the City of Kotzebue — ITB #17-16: Cape Blossom Road Fill Material. In case of conflicts
between this Addendum and previously issued documents, this Addendum shall take precedence.

Specifications:
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ITB #17-16: Cape Blossom Road Fill Material

Section 1 Bidding Requirements and Documents

1. Invitation for Bids

“SUBMISSION OF BIDS” section is revised to read as follows:

All bids including any amendments or withdrawals must be received prior to bid opening. Bids shall be submitted
on the forms furnished. Bids may be submitted by mail or submitted electronically. If submitted electronically the

Contractor is responsible for confirmation of receipt. If bids are submitted by mail they must be in a sealed
envelope marked as follows:

BID FOR: City of Kotzebue

ITB #17-16: Cape Blossom Road Fill Material 258A Third Avenue
Kotzebue, AK. 99752

8.0 Bid Schedule

Added page 2 of Bid Schedule

Section 4 Special Provisions

Revise the first sentence of Section 4.06 Special Site Conditions to read: The location of material storage sites are
shown in Appendix A.

Add a fourth paragraph to Section 4.06 Special Site Conditions as follows: Contractor shall abide by the State of
Alaska load restrictions when hauling material on Ted Stevens Way and across the two bridges on Ted Stevens
Way.

Revise the first sentence of Section 4.17 Storage Sites to read: The designated sites for storage of materials are
shown in Appendix A

Appendix A

Revised drawings C-1 and C-2 to include an alternate storage site at Hillside Lot 29 and include a dredge spoils
disposal site at the Public Works yard.

End of Addendum 2
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

1. INVITATION FOR BIDS

NAME AND LOCATION OF PROJECT CITY OF KOTZEBUE

ITB #17-16: Cape Blossom Road Fill Material, Kotzebue, Alaska

CONTRACTING OFFICER: City Manager or his/her designee

DESCRIPTION OF WORK: Procure and transport to Kotzebue 2,900 tons of rip rap rock and 76,600 tons of
road surface course crushed aggregate material. Materials will be stored at a designated site in Kotzebue.

PRE-BID CONFERENCE:

A pre-bid conference will be held via teleconference on August 11, 2016 at 2:00 PM at the office of the
Engineer URS/AECOM located at 700 G Street, Suite 500, Anchorage AK 99501. Call in number: 1-888-369-
1427 Code 7119525. Bidders are encouraged to attend; however attendance is not mandatory.

BID DOCUMENTS:

Bid documents are available electronically at the City of Kotzebue website: cityofkotzebue.com. Hard copies
are available from AECOM at Alaska 700 G Street, Suite 500, Anchorage, Alaska 99501, 907-562-3366.
Contact Robin Krumm or Peter Crews. A copy reproduction fee (plus postage for mail requests), will be
charged for hardcopies of bid documents. Electronic copies will be available on the City Website at no charge at
www.citvofkotzebue.com

BID OPENING:
Bids will be opened publicly on August 30, 2016 at 2:00 pm at the City of Kotzebue.

Bids, amendments, or withdrawals must be received no later than 30 minutes prior to the scheduled time of
bid opening at the above specified address. Faxes of bids, amendments, or withdrawals will not be accepted.

SUBMISSION OF BIDS:

All bids including any amendments or withdrawals must be received prior to bid opening. Bids shall be
submitted on the forms furnished. Bids may be submitted by mail or submitted electronically. If submitted
electronically the Contractor is responsible for confirmation of receipt. If bids are submitted by mail they must
be in a sealed envelope marked as follows:

BID FOR: City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material 2584 Third Avenue
Kotzebue, AK 99752

The estimated price range for this contract is less than $6,000,000.

The City of Kotzebue intends to award the full contract. However, if all bids exceed the funds available, the
City may reduce the scope of work and re-bid the project on short notice and bid time with those qualified

Invitation For Bids
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

bidders that responded to the initial Invitation for Bids.

Bids shall not discriminate on the basis of race, color, national origin, or sex in the solicitation of subbids,
award of subcontracts, or performance of work.

Provisions of Alaska Title 36, Public Contracts, Labor and Mechanics Minimum Rates of Pay, AS 36.05.010
and AS 36.05.030, are applicable to this contract.

All questions relating to bid procedures or other aspects of this project should be directed to AECOM. Contact
Elizabeth Greer, or Peter Crews; elizabeth.greer@aecom.com;_peter.crews@aecom.com; telephone 907-562-
3366. Emails shall include the name of the Project in the Subject Line. A plan-holder list will be maintained
on the City website. Bidders are encouraged, but not required, to submit their company contact information to
AECOM for inclusion on the list in order to receive addendums in a timely manner.

PLAN HOLDER REGISTRATION:

All interested parties are encouraged to register as a Plan Holder to receive notifications of any Addendums.
Bidders are required to register as a Plan Holder.

To register,
Email the following information to Robin.Krumm@aecom.com

ITB #17-15: Cape Blossom Road Fill Material, PLAN HOLDER REGISTRATION:

COMPANY NAME:
CONTACT PERSON:
ADDRESS:

CITY, STATE, ZIP:
PHONE:

FAX:

EMAIL:

Invitation For Bids
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

8.0 BID SCHEDULE
City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material
ltem Work Bgscn'ption Unit Total Price
No. . Written Unit or Lump Sum Price Qty | Unit Bid Price For ltem
1 |Mobilization / Demobilization
Per Lump Sum 1 LS
2 |Survey
Per Lump Sum 1 kS
3 |Erosion Control and Pollution Prevention Plan
Per Lump Sum 1 LS
4 |Earthwork for Barge Landing
Per Lump Sum ! Ls
5 |Fumnish and Store Riprap Material
2,900 |TON
Per Lump Sum
6 |Fumish and Store Aggregate Surface Matenial
76,600/ TON
Per Lump Sum
7 |Watering of Gravel Roads
1 LS
Per Lump Sum
8 |Truck Scale
1 LS
Per Lump Sum

TOTAL.BID AMOUNT 1 Through 8 (Numbers) $

(Words)

Bid Schedule
Page 1 of 2



City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

A. TOTAL AMOUNT ITEMS 1-8 (OFFER)

(Numbers) $

(Words)

B. OFFER CERTIFICATION

By submission of this OFFER, the OFFEROR certifies as that this OFFER does not
affect the conditions of the original Bid Bond, Non-Collusion Affidavit, Statement of
Qualifications, or Work Plan. If these conditions are affected, the OFFEROR shall
include revised documents with this OFFER.

The OFFEROR also confirms that they have not reviewed or been provided with a
copy of the other submitting OFFEROR’s bid schedule.

Contractor’s Signature Date

Contractor’s Name and Title (print) Date

Bid Schedule
Page 2 of 2
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

SECTION 4
SPECIAL PROVISIONS

4.01 General Statement

The Special Provisions set forth conditions and requirements unique to this Project and are supplemental
to, and supersede, the City of Kotzebue General Conditions of the Construction Contract.

It shall be the responsibility of the Bidder to prepare his/her bid so all materials and/or different
arrangements of connections or fittings shall harmoniously conform with the intent of the Contract
Drawings, City of Kotzebue General Conditions of the Construction Contract and the Special Provisions.

4.02 Scope of Work

The Scope of Work: for this contract encompasses procurement and delivery of rip rap and aggregate
materials required for completion of the Cape Blossom Road project. The work includes procurement of
materials, transporting of materials to Kotzebue, and offloading and placement of materials in the area
designated in the contract documents.

4.03 Alternative Barge Landing and Material Storage Site

The City will consider proposals to use alternative barge landing and materials storage sites after award
of the contract. The proposals must demonstrate how the alternative sites will meet the requirements of
these specifications regarding restoration and how traffic impacts on the community of the proposed
access routes. Bids for the ITB #17-16: Cape Blossom Road Fill Material contract shall be based on the
barge landing site and material storage site shown in the drawings in Appendix A.

4.04 Time of Completion
All work shall be completed in accordance with the Contract Documents by October 15, 2017.

e Contractor shall submit a detailed Work Plan to the Owner’s Representative describing proposed
schedule, sequencing, and methods to accomplish the Work while meeting the specified criteria. The
Updated Work Plan must be submitted within 10 days after Notice To Proceed (NTP) is issued and
prior to beginning Work.

¢ Preliminary delivery shall occur on or prior to October 15, 2016. Preliminary delivery is defined as
delivery and placement in stockpiles of at least 5000 cubic yards of materials.

o Substantial project completion shall occur on or before October 1, 2017. Substantial completion is
defined as materials delivered to the final storage site as specified in the contract documents, except
final grading, final inspection and associated repairs/corrections.

¢ Final project completion shall occur on or before October 15, 2017.  Final project completion is
defined as all Work completed. This includes repairs/correction items identified at Substantial
completion. If any additional repairs are required, the Contractor shall make these repairs immediately
upon notification and prior to final application for payment.

405 Liquidated Damages

Liquidated damages will be assessed in the sum of $1,500 (one-thousand-five-hundred dollars) for
each calendar day after the completion date during which the Project remains substantially incomplete
for those items scheduled for completion as noted above.

Substantial Completion: Substantial completion shall be defined as the stage in the progress of the work
when the work is sufficiently complete in accordance with the Contract Documents so the Owner (City of
Kotzebue) can occupy or use the facilities, or that which is the subject of the contract, for its intended use.

The Contractor acknowledges that the daily amount of the liquidated damages is not a penalty but rather
is a reimbursement for damages that the Owner will sustain by reason of delayed completion. The
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

Contractor further acknowledges that the daily amount of liquidated damages is a reasonable alternative
to the complex calculations that would otherwise be necessary to determine such damages.

Permitting the Contractor to continue and finish the work or any part of it after the time fixed for its
completion, or after the date to which the time for completion may have been extended, will in no way
operate as a waiver on the part of the Owner of any of its rights under the Contract.

4.06 Special Site Conditions

The location of material storage sites are shown in Appendix A. The contractor will closely coordinate all
work with the Engineer and the City.

The Contractor shall make histher own arrangements for areas and facilities needed for storage of
materials, supplies and equipment, parking and other activities. Snow removal, security, and fencing for
the provided staging area shall be the sole responsibility of the Contractor. The Contractor shall hold the
Owner harmless from all claims or complaints arising from the use of such areas. Public streets in or
outside this project will not be used for any storage activities (equipment and materiais) and/or exclusive
vehicle parking without prior written approval from the Engineer.

Hours of Work shall be limited to 7am to 9pm unless approved by the City.

The Contractor shall abide by the State of Alaska load restrictions when hauling material on Ted Stevens
Way and across the two bridges on Ted Stevens Way.

407 Hazardous Waste Generation

Every effort to minimize or eliminate the generation of hazardous waste shall be used by the Contractor in
the performance of the work of this Contract in accordance with the Section entitled Temporary Erosion
and Pollution Control. Unless there is no substitute, no hazardous materials shall be used in the
performance of the work of this Contract. The Contractor will take all necessary precaution to avoid to
release of petroleum based or other hazardous materials into the water and surrounding environment.
The Contractor will be held responsible for any and all such spills and shall be liable for all associated
clean-up work at no additional cost to the City.

4.08 Authority of the Engineer

The Engineer shall be the Owner's representative and shall observe the work in progress on behalf of the
Owner and will be identified at the time the Notice to Proceed is issued. The Engineer shall not be
responsible for construction means, methods, techniques, sequences, or procedures, or for safety
precautions and programs in connection with the work. Visits and observations made by the Engineer
shall not relieve the Contractor of his obligation to conduct comprehensive inspections of the work and to
furnish materials and perform acceptable work, and to provide adequate safety precautions, in
conformance with the intent of the Contract. The Contractor shall at all times carry out and fulfill the
written instructions and written directions of the Engineer regarding the Contract Documents.

The Engineer shall in all cases make determinations on any and all questions which may arise
concerning the quality, quantity, and acceptability of materials furnished, the Work performed, the rate of
progress of the Work and the interpretation of Contract Documents.

4.09 Coordination and Schedule

The Contractor shall submit to the Engineer a schedule as required in General Conditions, Article 6.04,
Anticipated Schedules and SECTION 013300 - SUBMITTALS. Updated schedules shall be submitted
with Progress Payment requests.

If requested by the Kotzebue capital projects manager, and at no additional cost to the City, the
Contractor's designated field Superintendent will be required to attend meetings of the City of Kotzebue
City Council, or other meeting where the public is invited to attend. The purpose of attendance will be to
inform the City and public members the current status and scheduling of events concerning the project.
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

A pre-construction conference will be held in Kotzebue following the Notice To Proceed. At that time the
contractors anticipated work plan and schedule, shop drawing submittals, coordination with the Owner’s
representative, safety requirements and procedures, dispute resolution, changes and/or modifications
and other administrative and construction related items will be discussed.

410 Site Preservation, Restoration, Cleanup and Environmental Reporting

The Contractor shall be solely responsible for damage to public or private property caused by
construction operations. The contractor shall take all precautions necessary to control dust. Contractor
shall notify the City of any claims of damage, and shall clean and restore any property so damaged at the
sole expense of the Contractor. All spills or releases of any oil or hazardous substance shall be reported
to the appropriate governmental agency as well as notice to the City. Contractors shall be responsible for
all associated clean-up costs and fines.

At all times during the work, keep the premises clean and orderly. Upon completion of the work, repair all
damage caused by equipment and leave the Project free of rubbish or excess materials of any kind.

4.11 Permits

The Contractor will adhere to the provisions and stipulations set forth in all applicable permits. The
following permit documents are included in Appendix B of the Contract Documents for reference and the
final permits will be considered part of the Contract Documents:

412 Payment

Payments shall be in accordance with General Conditions, Payments to Contractor and Completion. All
invoices for payment must include project name, project number, and contract number. If these are not
included payment may be delayed. All invoices must reflect the information listed in the table below.
Example:

Previously
Unit Plan Invoiced This Invoice Total To Date
Item | Ite | Unit | Price
# m

Quantity | $ Amt | Quantity $Amt | Quantity | $ Amt | Quantity | $Amt
1 Fill CY | $5.00 100 $500 20 $100 10 $50 30 $150

A 5% retainage from each Payment will held pending Final Payment.

Final Payment: Final payment will be made after all requirements for final completion as specified above
and in Section 01700—Contract Closeout have been met.
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City of Kotzebue
ITB #17-16. Cape Blossom Road Fill Material

413 Public Convenience and Access

The Contractor shall take all precautions necessary and install protective barriers, warning buoys, and/or
warning signs to ensure public safety and continued access to adjacent areas to the project site.

414 Street Closures

If required, street closures and traffic control measures shall be made to offer the least possible
interference to vehicular traffic. A Traffic Control Plan shall be delivered to the Engineer five (5) working
days in advance of the closure or partial closure. Placement and design of signs, barricades and other
devices to be furnished and used by the Contractor shall conform to the standards specified in the latest
edition of the “Manual of Uniform Traffic Control Devices.”

415 Utilities

Whenever the Contract Documents require permanent connections to be made to utility lines, the
Contractor shall be responsible for making the connection to the utility line, or have the Utility Company
make the connection, at the point(s) indicated on the Drawings. The Contractor shall be responsible for
making all necessary applications to the Utility Company, for paying all fees and for performing any work
associated with making the connections which is not performed by the Utility Company. The Contractor
shall pay all costs for utility service prior to the Date of Substantial Completion.

The Contractor shall provide and pay all costs for temporary utilities including gas, water, telephone and
electricity necessary to perform the work. The Contractor shall pay for these costs during periods of
suspensions of work. The Owner does not represent that utility service is available to the site.

The Contractor shall provide and maintain temporary toilets and shall furnish drinking water, as required.

416  Shop Drawings and Submittals

The Contractor shall submit two copies of Shop Drawings required by the contract for review. One copy
shall be produced on reproducible media such as vellum and one universal electronic media (e.g., such
as, pdf, latest version of AutoCAD, etc.). The other copy may be of standard paper or bond materials.
The Engineer will mark the reproducible copy in ink which will be returned to the Contractor for
subsequent copying and distribution by the Contractor to suppliers and fabricators. Where feasible and
legible in the opinion of the Engineer, shop drawings may be submitted on “reduced-size” media which is
no greater in size than 11-inches by 17-inches to facilitate copying and expediting of marked shop
drawings.

417 Storage Sites

The designated sites for storage of materials are shown in Appendix A. Prior to placement of materials,
the Contractor shall inspect the site in the company of the Owner's representative in order to coordinate
suitable storage locations and arrangement of proposed stockpiles.

4.18 Superintendence by Contractor

The proposed Superintendent shall have documented experience on at least three similar projects. The
Contractor shall submit a resume, statement of qualifications and reference names and telephone
numbers for the proposed Superintendent for approval by the Engineer. Lack of suitable qualifying
experience will be cause for rejection of the proposed Superintendent.

The approved Superintendent shall not be replaced without written approval of the Engineer. The
Superintendent shall be on site (i.e. @ Kotzebue) when construction work is in progress.

419 Extensions Due to Delays and Suspension of Work

Kotzebue is located in a region that has a high potential for adverse winter weather conditions. It is
possible that the work may be suspended due to adverse weather conditions. If this should occur, the
Contractor may request a suspension of the work. Construction beyond the contract completion date as
described in the section entitled, Time of Completion, will not be allowed. Where the work is suspended
due to adverse weather conditions, the Contractor shall not be entitled to additional compensation. Bids
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City of Kotzebue
ITB #17-16: Cape Blossom Road Fill Material

shall be premised on the specified contract completion dates as defined in these documents.

If the Contractor requests and is granted a suspension in the work, the construction site will be left in a
condition that does not impede the safety of the general public. Cautionary signs and barricades will be
erected as required. The Contractor shall be solely responsible for the protection of all stored materials
(not incorporated into the work) against heavy snow loads and snow removal operations.

420 Responsibility for Damages

The Contractor shall be responsible for all damages to property, injury to persons, and loss, expense,
inconvenience, and delay that may be caused by or that may result from any act, omission, or neglect of
the Contractor, his Subcontractors, or his employees in the performance of the Work.
Minimum Insurance Limits:

e General Liability $1,000,000

e Automotive Liability $1,000,000

e United States Harbor Workers & Compensation Coverage

e Provide Additional Insured Endorsement for City and Engineer.
It is specifically understood between the parties executing the Contract that the Contract Documents do
not make anyone a third-party beneficiary, nor does the Contract authorize anyone not a party to maintain
a lawsuit for personal injuries or property damage.

4.21 Repair of Damages Caused by Contractor

All damage and injury to property that is caused by or that results from the carrying out of the Work, or
from any act, omission, or neglect of the Contractor, his Subcontractors, or his employees, shall promptly
be remedied by the Contractor either by the repairing, rebuilding, or replacing of the property damaged or
in some other manner satisfactory to the owner of such property. In case of failure on the part of the
Contractor to promptly and satisfactorily remedy such damage or injury, the City of Kotzebue may
proceed to repair, rebuild, or replace such property as required and the cost thereof will be deducted from
any monies due or which may become due the Contractor.

In applying the above provisions, the repairing, rebuilding, or replacing of damaged property shall be
understood to include the providing of any temporary facilities that may be needed to maintain normal
service until the required repairing , rebuilding or replacing is accomplished.

4.22 Use of Completed or Uncompleted Portions

The Owner shall have the right to take possession of and use any completed or partially completed
portions of the Work, prior to the date specified for completion, and such action and use shall not be
considered an acceptance of that Work. If such use by the Owner causes additional expense to the
Contractor and/or delay in the Work, the Contractor may be entitled to additional compensation and/or an
extension of time. Claims for additional compensation or time extension shall follow the procedures set
forth in General Conditions, Article 15, Claims and Disputes. The Owner shall be responsible for routine
maintenance or damages caused by its use of such portions of the Work.

4.23 Dispute Resolution
The court venue shall be Second Judicial district, Kotzebue Alaska for dispute resolution.

END OF SECTION
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CITY OF KOTZEBUE
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